ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 2

6. SHIP TO:

a. NAME OF CONSIGNEE

1. DATE OF ORDER 2. CONTRACT NO. gfany)
EP-W-11-02
02/27/2012
3. ORDER NO. 4, REQUISITION/REFERENCE NO.
0103 PR-OAR-12-00908

OAR/OAP/CPPD

5. ISSUING OFFICE (Address correspondence to)
“HPOD

us Envir'onmental Protection Agency
Headquarters Procurement Operations

b. STREET ADDRESS
US Environmental Protection Agency

1200 Pennsylvania Avenue NW
Mail Code 6202J

Ariel Rios Building OAP/CPPD

1200 Pennsylvania Avenue, NW c. oy d. STATE | e. ZIP CODE
Washington DC 20460 Washingkon DC {20460
7.TO: . SHIP VIA

a. NAME OF CONTRACTOR
CADMUS GROUP, INC, THE

8. TYPE OF ORDER

b. COMPANY NAME

[]a PURCHASE b. DELIVERY

c. STREET ADDRESS
57 WATER STREET

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

Please fumish the following on the terms
and conditions specified on both sides of

this order and on the attached sheet, if any,

d. CITY 6. STATE | f ZIP CODE ; - ; o
WATERTOWN MA 024724603 including delivery as indicated.
9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE
See Schedule OAR/CAP/CPPD
11, BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.0.B. POINT
a. SMALL b. OTHER THAN SMALL ] ED d. WOMEN-OWNEDR . HUBZone . 7
O 0 ] < DISADVANTAG Ce.wo Cle S

g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOMEN-OWNED
SMALL BUSINESS PROGRAM

D f. SERVICE-DISABLED
VETERAN-OWNED

O

h. ECONOMICALLY DISADVANTAGED WOMEN-OWNED
SMALL BUSINESS (EDWOSB)

13. PLACE OF

14. GOVERNMENT B/L NO.

15, DELIVER TO F.Q.B. POINT 16, DISCOUNT TERMS

ON OR BEFORE (Date)

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QuanTiTY| UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED {UNIT PRICE AMOUNT ACCEPTED
(a) (9] (e (d) (e) ) ((<)]
DUNS Number: [b)4)
TO 0103 Develop CPPD's Awards Brochure,
Annual Report, and Analysis for 2011
TOPO: Courtney Upshall
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. }é(:iu.
(Cont.
pages)
21, MAIL INVOICE TO:
a. NAME RTP Finance Center $180,744.00 4
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS i i
ONREVERSE | (or P.O. Bov) Us Em.rlronmental Protection Agency '
RTP-Finance Center 17(i)
. GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
T CITY 3 STATE | . ZIFCODE $180,744.00 ‘
Durham NC 27711

22, UNITED STATES OF
AMERICA BY (Signature)

4

23. NAME (Typed)
Rachel Schwartz
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE :

OPTIONAL FORM 347 (Rev. 512011)
Prascribed by GSA/FAR 48 CFR 53.213(1)




ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO
2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  {CONTRACT NO.
02/27/2012 |EP-W-11-022

ORDER NO.
0103

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY]
ORDERED
(c)

UNIT UNIT
PRICE
(d) (e)

AMOUNT QUANTITY
ACCEPTED
f) (9)

0001

Admin Office:
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 pPennsylvania Avenue, NW
Washington DC 20460
Period of Performance: 03/01/2012 to
02/28/2013

Cadmus EP-W-11~-022

TO # 103: Develop Awards Brochure, Annual
Report, and Analysis for 2011

The Cadmus project plan and budget dated
February 9, 2012 for $180,744 and 1,717
hours is approved. The order is fully
funded.

Accounting Info:
12-13~-B-58E8-101A46-2505-1258EE2189-00
1 BFY: 12 EFY: 13 Fund: B Budget Org:
58E8 Program (PRC): 101A46 Budget
(BOC): 2505 DCN - Line ID:
1258EE2189~001

Funding Flag: Complete

Funded: $180,744.00

180,744.00

TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H))

$180,744.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 412006)
Prescribed by GSA FAR (48 CFR) 5§3.213(f)




Statement of Work:
Develop CPPD’s Awards Brochure, Annual Report, and Analysis for 2011
Period of Performance: 3/1/12-2/28/13

The U.S. Environmental Protection Agency's Climate Protection Partnerships Division (CPPD),
Climate Change Division (CCD), and Stratospheric Protection Division (SPD) manage voluntary
programs which cost-effectively reduce emissions of greenhouse gases from a variety of sectors
in the U.S. economy. EPA's climate programs promote energy efficiency, corporate
commitments, cleaner energy supplies, and reductions of methane and other high global warming
potential greenhouse gases. These programs help businesses, organizations, and consumers to
realize the environmental benefits and cost savings of energy efficiency investments and are
working to reduce barriers to the efficient production and delivery of energy and to expand
markets for renewable energy.

The purpose of this work assignment is to complete a financial report for 2011 (the 2011 Annual
Report) that communicates CPPD's, CCD's, and SPD’s annual and cumulative activities in terms
of government expenditures and industry costs and savings. The Contractor will provide EPA with
a professional document that successfully communicates the accomplishments and progress of
these programs. This report will display figures such as revenue generated for CPPD partners
participating in its voluntary programs, greenhouse gas emissions reduced, investments in new
technologies by CPPD partners, as well as others to be determined during the course of the
project. It will evaluate trends and the potential for EPA’s programs to affect U.S. energy use and
net greenhouse gas emissions as well as document how these programs overcome market
barriers or failures and transform the marketplace. The report will also present information on the
future expectations and long-term goals of the programs. While the primary audience for the
report is elected officials and their staff members on Capitol Hill, the report will aiso serve climate
program partners, potential partners, other government officials and interested citizens.

The proposed work includes:

. Working with the EPA COR on design and prodLlction of a preliminary analysis to be

published as a 4-page brochure for the 2013 annual ENERGY STAR Awards ceremony.
. Collaborating with a designated point of contact within each branch to receive the
necessary annual data, partner features, graphics, and special inserts.
. Analyzing data provided by the branches within CPPD, CCD, and SPD.

Analyzing the voluntary programs’ economic benefits using (and updating where
necessary) the same or updated model used for the 2010 Annual Report.

Preparing and revising a draft report outline.

Writing portions of the text and editing the entire text.

Designing cover and interior layouts.

Producing figures and tables.

Incorporating EPA feedback at various stages in the development of the report.
Laying out the entire report in EPA-approved design.

Performing continuous quality assurance/quality control as text, data, and figures are
merged into the document and revised following EPA feedback.

. Submitting a four-color (camera-ready final electronic copy and related print instructions
to EPA for printing.
. Providing EPA with technical appendices (including spreadsheets containing data and

analyses for the branches) and a written explanation of how the calculatlons were made
and what assumptions were used.

As the annual report is modified and prepared by the Contractor, there will be several reviews by
EPA and it may be necessary to supply the EPA representative with intermediate copies of the
products as they are being developed. The basic structure of the report may change from the -
2010 Annual Report somewhat. The Contractor should proactively recommend to the EPA COR




improvements and graphics for the report. It will be important that the Contractor project officer for
this work interact closely with the Contractor project officer working on the annual report program
analysis to ensure that the information is communicated effectively. The EPA representative will
be the contact for editorial changes and resolving any disputes.

The major milestones and deliverables for this project are outlined below.
Task 1: Collection of Data and Preliminary Analysis

Following up on the analysis completed last year, the Contractor shall perform any necessary
analyses, calculations or spreadsheet modifications requested by the EPA COR. This work will
include the creation of a summary spreadsheet laying out, on an annual basis, the key economic
and environmental performance measures by program (the measures or metrics that were
highlighted in the 2010 Annual Report or comparable results) along with program totals.

Based on the analysis prepared in 2011 by The Cadmus Group and using the existing or updated
model, the Contractor shall collect the appropriate data and perform any necessary research in
order to complete a preliminary cost and benefit analysis for each of EPA’s climate programs for
the 2011 calendar year and the future locked-in benefits. These results will be based on program
managers’ preliminary estimates of 2011 results and will be submitted to the EPA COR in time to
be included in the 2012 4-page Summary of Achievements brochure, which is described below.

Once these preliminary program results are submitted to the EPA representative, the Contractor
shall, if necessary, re-contact EPA staff and managers to conduct interviews to assess the
preliminary results and discuss data needs for a particular program or modifications to the
methodology used. Before completing the analysis, the Contractor should be certain that all
programs or products within CPPD’s purview are included. ‘

Task 2: Layout and Outline Proposals

The Contractor and the EPA COR will have several initial meetings and/or phone conversations
to develop the outline of the 2011 Annual Report, using the 2010 Annual Report as a starting
point for determining the topics to be covered in the 2011 edition. During these discussions, the
Contractor and the EPA COR will also agree on the broad style guidelines and EPA preferences
that should govern the design of the cover and the interior layout of the report. Upon completion
of these initial meetings, the Contractor shall deliver to the EPA representative a preliminary
outline of the report and several “look and feel” proposais for EPA to review. The layout of the
2011 Annual Report shall be based upon the 2010 Annual Report model.

The EPA representative will provide comments directly to the Contractor. The COR may request
several versions of the outline as more information and details are added. The Contractor shall
work with EPA in an iterative, timely fashion to develop the final outline, final cover design, and
final interior design/format.

Task 3: Complete Analysis for 2011

The Contractor and the EPA COR will finalize any proposed changes and/or modifications to the
model. When changes to the model have finalized, the Contractor shall work with the EPA COR
to collect the necessary data for each program and complete the analysis for the 2011 Annual
Report. This task will require the Contractor to be pro-active and contact Branch Chiefs and
Program Managers as necessary to collect data. All data sources shall be cited in the appendix
and as necessary, a copy of the source document should be included. If necessary, the
Contractor shall contact other EPA contractors, such as Lawrence Berkeley National Laboratory
(LBNL), for data on ENERGY STAR labeled products and homes. The Contractor shall be




prepared to work, if necessary, with any independent accdunting firms that review the
calculations for accuracy when the analysis is complete.

In addition to CPPD’s programs, this annual report and the analysis may include other climate
programs, such as WasteWise, run by separate EPA offices. If the EPA COR decides to move
forward on expanding the Report to include non-CPPD and CCD programs; the Contractor shall
collaborate with other program staff as required and collect data, text, and graphics/images
directly from those offices.

As the Contractor makes any modifications to the models for the annual report analysis, they
shall update the EPA COR and other EPA staff who may be involved in the process as
necessary. These updates may be informal and are meant to give the Contractor an opportunity
to discuss and receive feedback on potential modifications to the analytical mode! and to discuss
any problems encountered and possible resolutions.

Task 4: First Draft of the Annual Report

The Contractor shall prepare and deliver a first draft of the 20771 Annual Report, following the
outline developed in Task 2. The draft text should be submitted with placeholders for data,
figures, and graphics, where necessary. The Contractor shall prepare the draft using text,
graphics, and other material supplied by the EPA COR or program managers'as well as text and
other material developed directly by Cadmus personnel. In situations where the EPA COR is not
able to provide appropriate data or information, it may be necessary for the Contractor to contact
appropriate program staff directly for information and data about their programs. The Contractor
shall provide revised cover concepts and interior layout designs as necessary. This task will
require the most significant amount of time because most of the writing of the report will be done
for the first draft. The EPA COR will submit edits and revisions directly to the Contractor.

Task 5: Second Draft of the Annual Report

The EPA COR will review the first draft and provide written (marked-up copy) edits and
comments directly to the Contractor. If necessary, the COR may also provide additional or
modified spreadsheets electronically. The Contractor shall incorporate the edits, comments, and
additional data into a second draft. It may be necessary for the Contractor to revise some
sections of the draft after new material is inserted. This draft should include the majority of
completed tables, facts and figures. If necessary, the Contractor shall also provide additional
cover designs and interior layouts (new or revised).

The second draft will be reviewed by the EPA representative, the CPPD Director, and additional
EPA staff to confirm the accuracy of the program facts and figures. All comments from CPPD and
CCD staff will be coliected by the EPA COR and given to the Contractor to incorporate into the
third draft.

Task 6: Third Draft of the Annual Report

On the basis of EPA’s feedback on the second draft, the Contractor shall make revisions and
provide EPA with a third draft of the 2070 Annual Report. If necessary, the Contractor shall also
provide further revisions to the interior layout design and cover concepts.

Task 7: Fourth Draft and Subsequent Drafts of the Annual Reporf

If necessary, the Contractor shall prepare, in rapid succession, subsequent drafts of the 2010

Annual Report to ensure that the final document is highly polished. If requested by the EPA COR,
the Contractor shall provide a final layout concept or cover design.



Task 8: Final Annual Report

Upon completion of EPA’s final review comments and approval to proceed, the Contractor shall
provide the camera-ready final report to the EPA representative, including all appendices. The
Contractor shall also collaborate with EPA and the printer on QA/QC of the blue line for the final
report, as required.

Task 9: Final Appendix to Annual Report

The Appendix accompanying the model shall (1) clearly describe the methodology applied and its
rationale and (2) thoroughly document the input data used (identifying the source of the data and

any known weaknesses in the data, in compliance with EPA’s Data Quality regulations). The

" Contractor shall supply hardbound copies, one unbound copy, and an electronic file. If necessary,
the Contractor shall also provide up to four follow-up tasks of no more than 5 hours each.

Task 10: Special Projects

The Contractor shall complete additional tasks or special projects as necessary as clarified by
technical direction from the COR.

Schedule of Deliverables:

- Task/Deliverable Date
Task 1: Collection of Data and Preliminary Analysis | As specified by EPA COR
Task 2: Layout and Outline Proposals March 30, 2012
Task 3: Complete Analysis for 2010 As specified by EPA COR
Task 4: First Draft of the Annual Report As specified by EPA COR
Task 5. Second Draft of the Annual Report As specified by EPA COR
Task 6: Third Draft of the Annual Report As specified by EPA COR
Task 7: Fourth Draft of the Annual Report As specified by EPA COR
Task 8: Final Annual Report September 2012
Task 9: Final Appendix As specified by EPA COR
Task 10: Complete Special Projects As specified by EPA COR

DELIVERABLES DISTRIBUTION LIST
All deliverables shall be submitted electronically, unless specified otherwise.

EPA WORK ASSIGNMENT MANAGER
Courtney Upshall phone: (202) 343-9948
U.S. EPA (6202J) fax: (202) 343-2203
1200 Pennsylvania Ave., NW
Washington, DC 20460

Delivery Address:
1310 L St., NW



Washington, DC 20005

EPA Alternate WORK ASSIGNMENT MANAGER
Karen Schneider phone; (202) 343-9752
U.S. EPA (6202J) fax: (202) 343-2203
1200 Pennsylvania Ave., NW
Washington, DC 20460




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
001 07/16/2012 NEW AWARD
& TSSUED BY CODE |gpop 7. ADMINISTERED BY (if other than ltem 6) COBE THPOD
HPOD HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW

Washington DC 20460 Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.

CADMUS GROUP, INC. THE

57 WATER STREET 9B. DATED (SEE ITEM 11)

WATERTOWN MA 024724603

% |10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-11-022

0103
10B. DATED (SEE ITEM 13)
CODE |(b)(4) FACILITY CODE 02/27/2012
11, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[C] The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Mis extended, [_]is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted, or (¢) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not, [Dis required to sign this document and return ____________0_ copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: [P

TO #103 Develop CPPD's Awards Brochure, Annual Report, and Analysis for 2011

TOPO: Gwendolyn Taylor

The purpose of this administrative modification is to provide a change in contract
management roles as detailed below.

Buyer changed from Rachel Schwartz to Sharron Doherty
Contracting Officer changed from Rachel Schwartz to Sharron Doherty

TOPO (Task Order Project Officer) changed to : Gwendolyn Taylor
taylor.gwendolyn@epa.gov; 202-343-9472

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITL.E OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Sharron Doherty

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA

(Signature of person authorized fo sign) {Signature of Contracting Officer)

16C. DATE SIGNED

NSN 7540-01-152-8070

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 563.243

STANDARD FORM 30 (REV. 10-83)



REFERENCE NO. OF DOCUMENT BEING CONTINUED

GONTINUATION SHEET EP-W-11-022/0103/001 2 2
NAME OF OFFEROR OR CONTRACTOR
CADMUS GROUP, INC. THE
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) < > (E) (F)

Alternate COR/Project Officer changed to
Stacy Angel
angel.stacy@epa.gov; 202-343-9606

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 03/01/2012 to 02/28/2013

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I BONTRACTIDEQRE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 6. PROJECT NO. (If applicable)
002 02/27/2013 BEW ANERD
6. ISSUED BY CODE HPOD 7. ADMINISTERED 8Y (/f other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Cods) ) 9A. AMENDMENT OF SOLICITATION NO.
CADMUS GROUP, INC. THE
57 WATER STREET 9B. DATED (SEE ITEM 11)
WATERTOWN MA 024724603
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-11-022
0103
10B. DATED (SEE ITEM 13)
CODE . |(b)(4) FACILITY CODE 02/27/2012
71, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended.as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢} By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. _

B. THE ABOVE NUMBERED CONTRACT/QRDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN {TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT; Contractor Xis not, [Jis required to sign this document and return —Q_____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: |[®)4)

TO #103 Develop CPPD's Awards Brochure, Annual Report, and Analysis for 2011

TOPO: Gwendolyn Taylor

The purpose of this modification is to extend the Period of Performance at no additional
cost to the Government. The new end date is March 31, 2013. The reason for this no-cost
extension is to allow additional time to complete: 1) the analysis of 2012 ENERGY STAR
program accomplishment numbers and the production of the 2012 Overview of Achievements; and
2) the Technical Appendix report. The delay in delivering these final products is not at
the fault of the contractor, and this extension will not negatively affect the contractor's
performance evaluation.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Sharron Doherty

16B. CONTRACTOR/OFFEROR 156C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
02/27/2013
(Sl of person autt to sign) (Signature of Contracting Officer)
NSN 7640-01-152-8070 . STANDARD FORM 30 (REV, 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-11-022/0103/002 2 2
NAME OF OFFEROR OR CONTRACTOR
CADMUS GROUP, INC. THE
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) ‘ (B) (C) D) (E) (F)

LIST OF CHANGES:
Reason for Modificatiocn : Other Administrative
Action
Period Of Performance End Date changed from
2013-02-28 00:00:00 to 2013-03-31 00:00:00
Total Amount for this Modification: $0.00
New Total Amount for this Version: $180,744.00
New Total Amount for this Award: $180,744.00
CHANGES FOR LINE ITEM NUMBER: 1
Description changed from Cadmus EP-W-11-022
TO # 103: Develop Awards Brochure, Annual Report,
and Analysis for 2011
The Cadmus project plan and budget dated February
9, 2012 for $180,744 and 1,717 hours is approved.

- The order is fully funded. to Cadmus EP-W-11-022

TO # 103: Develop Awards Brochure, Annual Report,
and Analysis for 2011

End Date changed from 2013-02-28 00:00:00 to
2013-03-31 00:00:00

Delivery Location Code: OAR/OAP/CPPD
OAR/OAP/CPPD

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

Mail Code 6202J

OAP/CPPD

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP~Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 03/01/2012 to 03/31/2013

NSN 7640-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 63,110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT TRICRRIRAOR 0 Gk RAGE 0F, PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE : 4. REQUISITION/PURCHASE REQ. NO. 6. PROJECT NO. (If applicable)
6. ISSUED BY _ COBE [HPOD 7. ADMINISTERED BY (If other than item 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
CADMUS GROUP, INC. THE
57 WATER STREET 9B. DATED (SEE ITEM 11)
WATERTOWN MA 024724603
% 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-11-022
0103
10B. DATED (SEE ITEM 13)
CODE |[(b)(4) FACILITY CODE 02/27/2012
11. THIS ITEM ONLY APPLIES TO A‘I\TE’?‘H)IQTENTS OF SOLICITATIONS
[C] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the salicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telagram which includes a referance to the solicitation and amendment numbers. .FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer aiready submitted, such change may be made by telegram or letter, provided each telegram or lettar makes reference
to the solicitation and this amendment, and is recesived prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -$11,829.09

See Schedule
43, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN {TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify fype of modification and authority)
E. IMPORTANT: Contractor Xlis not, [Jis required to sign this document and return —_0_____ copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: |[@©

TO #103 Develop CPPD's Awards Brochure, Annual Report, and Analysis for 2011

TOPO: Gwendolyn Taylor

The purpose of this modification is to de-obligate funds in the amount of $11,829.09 from
DCN 1258EE2189 and to re-obligate these same funds to Task Order #0203 under this contract
(See Task Order #0203 Modification #1).

LIST OF CHANGES:

Total Amount for this Modification: -$11,829.09
Obligated Amount for this Modification: -$11,829.09
New Total Obligated Amount for this Award: $168,914.91

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect,

15A. NAME AND TITLE OF SIGNER (Type or print) - 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Sharron Doherty
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
{Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
Sl al EP-W-11-022/0103/003 2 2
NAME OF OFFEROR OR CONTRACTOR
CADMUS GROUP, INC. THE
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (c) (D) (E) (F)
CHANGES FOR ACCOUNTING CODE:
12-13-B-58E8-101A46~-2505---1258EE2189-001
Account code changed from
12-13~-B~58E8-101A46~-2505-1258EE2189~-001 to
12-13-B-58E8~101A46~2505---1258EE2189-001
Amount changed from $180,744.00 to $168,914.91
Delivery Location Code: OAR/OAP/CPPD
OAR/OAP/CPPD
US Environmental Protection Agency
1200 Pennsylvania Avenue NW
Mail Code 62027
OAP/CPPD
Washington DC 20460 USA
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 03/01/2012 to 03/31/2013
COR IS RESPONSIBLE FOR APPROVING INVOICES:
COR: GWENDOLYN TAYLOR
ALTERNATE COR: STACY ANGEL
NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA

FAR (48 CFR) 53.110



